

GOVERNMENT OF MEGHALAYA PLANNING INVESTMENT PROMOTION & SUSTAINABLE DEVELOPMENT DEPARTMENT

AMENDMENT

No. PLR.47/2023/267

Dated Shillong, the 14th July, 2023

In RFP No. PLR.47/2023/232, dated 26th June, 2023 pertaining to RFP for Selection of Consulting Services for Design and Supervision of Civil Infrastructure Development under the Project "Supporting Human Capital Development in Meghalaya-Phase-2" the following Amendments have been made:

SN	Section and Clauses	Details	Remarks
1.	Section 1: Instructions to Consultants	Appendix 1	Correction
	&Instructions to Consultants		
	 Clause 1(i) 		
	 Clause 5.1 		
	 Clause 6.1 		
	 Clause 6.2 		
	 Clause 10.3 		
	 Clause 15.2 		
	 Clause 16.1 		
2.	Section 1: Instructions to Consultants &	Appendix 1	Revision and
	Data Sheet		Inclusion
	E. Data Sheet		
	 Clause 14.1.3 		
	 Clause 14.1.4 and 27.2 		
	 Clause 15.2 		
	 Clause 16.1 (Inclusion) 		
	 Clause 17.7 and 17.9 		
	 Clause 20.1 		
	 Clause 16.3 and 25 		
	 Clause 27.1 		
	•		
3.	Section 1: Instructions to Consultants &	Appendix 2	New Inclusion and
	Data Sheet		Revision
	 Evaluation Criteria 		
4	Section 6: Terms of Reference	Appendix 3	New Inclusion and
	 Clause 6.4 		Revision
	 Clause 6.14. 		
	 Clause 6.15. 		
	Section 7– Conditions of Contract and	Appendix 4	Revision
	Contract Forms		
	III. Special Conditions of Contract		
	 Clause 23.1 		

In view of the above amendments, the RFP is also revised accordingly to include all the amendments.

This issues with the approval of 'Competent Authority'

(K. Hynniewta)

Officer on Special Duty & Ex-Officio Joint Secretary Planning, Investment Promotion & Sustainable Development Department Government of Meghalaya

Appendix 1

Section 1: Instructions to Consultants & Data Sheet

Existing	Amended
1.(i) "Data Sheet" means an integral part of the Instructions to Consultants in Section 2 used to reflect the specific country and assignment conditions to supplement, but not to over-write, the provisions of the ITC.	1.(i) "Data Sheet" means an integral part of the Instructions to Consultants in Section 1 used to reflect the specific country and assignment conditions to supplement, but not to over-write, the provisions of the ITC.
5.1 The Bank requires compliance with its Anticorruption Policy as set forth in <mark>Section</mark> <mark>6</mark> .	5.1 The Bank requires compliance with its Anticorruption Policy as set forth in Section <mark>5.</mark>
6.1 The Bank permits consultants (individuals and firms, including JVs and their individual members) from the eligible countries as stated in Section 5 (Eligible Countries) to offer consulting services for Bank-financed projects. In the case of a JV,	6.1 The Bank permits consultants (individuals and firms, including JVs and their individual members) from the eligible countries as stated in Section 4 (Eligible Countries) to offer consulting services for Bank-financed projects. In the case of a JV,
6.2 The Consultant, and all parties constituting the Consultant, should be nationals of an eligible country, in accordance with Section 5 (Eligible Countries)	The Consultant, and all parties constituting the Consultant, should be nationals of an eligible country, in accordance with Section 4 (Eligible Countries)
10.3 The Consultant shall furnish information on commissions, gratuities and fees, if any, paid or to be paid to agents or any other party relating to this Proposal and, if awarded, Contract execution, as requested in the Financial Proposal submission form (Section 4).	10.3 The Consultant shall furnish information on commissions, gratuities and fees, if any, paid or to be paid to agents or any other party relating to this Proposal and, if awarded, Contract execution, as requested in the Financial Proposal submission form (Section 3).
15.2 Depending on the nature of the assignment, the Consultant is required to submit a full technical proposal (FTP), or a simplified technical proposal (STP) as indicated in the Data Sheet and using the Standard Forms provided in Section 3 of the RFP.	15.2 Depending on the nature of the assignment, the Consultant is required to submit a full technical proposal (FTP), or a simplified technical proposal (STP) as indicated in the Data Sheet and using the Standard Forms provided in Section 2 of the RFP.
16.1 The Financial Proposal shall be prepared using the Standard Forms provided in Section 4 of the RFP. It shall list all costs associated with the assignment,	16.1 The Financial Proposal shall be prepared using the Standard Forms provided in Section 3 of the RFP. It shall list all costs associated with the assignment,

E. Data Sheet

Existing	Amended as
17.7 and 17.9	17.7 and 17.9
<u>Deadline for the Submission of</u> <u>Proposals</u>	<u>Deadline for the Submission of</u> <u>Proposals</u>
The Proposals must be received at the address below no later than:	The Proposals must be received at the address below no later than:
Date: 18-July-2020	Date: 31-July-2023
Time: 17:00 hours IST	Time: 17:00 hours IST
The Proposal submission address is:	The Proposal submission address is:
Joint Secretary, Planning, Investment Promotion & Sustainable Development Department, Government of Meghalaya, Room No. 215, Meghalaya Secretariat (Main Building), MG Road, Shillong, East Khasi Hills, Meghalaya – 793001, India	Joint Secretary, Planning, Investment Promotion & Sustainable Development Department, Government of Meghalaya, Room No. 215, Meghalaya Secretariat (Main Building), MG Road, Shillong, East Khasi Hills, Meghalaya – 793001, India
20.1	20.1
Opening of Technical Proposals	Opening of Technical Proposals
The opening shall take place at: Room No. 215, Meghalaya Secretariat (Main Building), MG Road, Shillong, East Khasi Hills, Meghalaya -793001, India Consultants may also attend online for which the link will be published on the Department's Website www.megplanning.gov.in Date: 18-July-2023 same as the submission deadline indicated in 17.7. Time: 17:00 hours IST 14.1.4 and 27.2 Not Applicable	The opening shall take place at: Room No. 215, Meghalaya Secretariat (Main Building), MG Road, Shillong, East Khasi Hills, Meghalaya -793001, India Consultants may also attend online for which the link will be published on the Department's Website www.megplanning.gov.in Date: 31-July-2023 same as the submission deadline indicated in 17.7. Time: 17:00 hours IST Deleted
<u>15.2</u>	<u>15.2</u>
Format of Technical Proposal	Format of Technical Proposal
The format of the Technical Proposal to be submitted is:	The format of the Technical Proposal to be submitted is:
FTP	FTP

Please refer to the Checklist of Required Forms in Section 3 Submission of the Technical Proposal in incorrect format may lead to the Proposal being deemed non-responsive to the RFP requirements None	Please refer to the Checklist of Required Forms in Section 2 Submission of the Technical Proposal in incorrect format may lead to the Proposal being deemed non-responsive to the RFP requirements Inclusion of 16.1 Financial Proposal shall include the following costs:
	Remuneration Costs
	Reimbursables Costs
	Provisional Sums (not exceeding 15%)
	Contingency (not exceeding 3%)
16.3 and 25	Deleted
Taxes - Negotiation	
At contract negotiations, the above- described local taxes will be discussed and agreed (using the itemized list as guidance) and added to the contract amount in separate lines, as needed, also indicating which taxes shall be paid by the Consultant and which are withheld and paid by the Client on behalf of the Consultant.	
27.1	27.1
Conversion into Single Currency	Conversion into Single Currency
The single currency for the conversion of all prices expressed in various currencies into a single one is: INR	The single currency for the conversion of all prices expressed in various currencies into a single one is: INR
The official source of the selling (exchange) rate is: IMF	The official source of the selling (exchange) rate is: RBI
The date of the exchange rate is: 4 weeks prior to the deadline for submission	The date of the exchange rate is: 4 weeks prior to the deadline for submission
14.1.3	14.1.3
Minimum time-input of Key Experts' is: 246 person-months.	Minimum time-input of Key Experts' is: 276 person-months.

Appendix 2

Section 1: Instructions to Consultants & Data Sheet

Evaluation Criteria (Existing)

SN	Requirements	Maximum Marks
Α	Financial Strength Related Annual average turnover in last 3 (three) financial years ending 31 st March (2019-20, 2020-21, 2021-22).	15
	INR.5 Crores – 10 Crores	05
	INR.11 Crores – 15 crores	10
	INR.16 crores and above	15
В	Similar Project* Experience The agency must have experience in Similar activities	20
	Minimum 2 Projects	8
	Above 2 Projects: 4 Marks for each up to maximum of 5 Projects (20 marks)	12
С	Key personnel's qualifications and Experience	35
	I – Design & Procurement Phase	
	Team Leader: Chief Architect	06
	Deputy Team Leader cum Structural Design Engineer	04
	Civil Design Engineer (Water and Sanitation)	02
	MEP Design Engineer	02
	Architect	02
	Quantity Surveyor	02
	Environment Specialist	02
	Social Specialist	02
	II – Construction Phase	
	Team Leader - Chief Construction Manager	06
	Dy. Team Leader - Senior Construction Manager	04
	Senior Quality Control Engineer	03
D	Approach & Methodology and Timeline	30
	Presentation on Approach and Methodology and concept note	20
	Work Plan & Timeline	10
	Total (A+B+C+D)	100

*Similar Projects: Design and Construction Supervision of largescale civil infrastructure works for institutional/ educational buildings i.e. schools, colleges, Institutes, (Industrial Training Institutes, Polytechnic College, Skill Development Institutes etc.) completed in last 7 years

Amended as:

F. Criteria, Sub-criteria and Point System for Evaluation

The proposals will be evaluated based on the technical and financial quotations submitted by the Consultants. The Technical Proposal shall be evaluated as per Technical Evaluation criteria which is given in the table below (Y - Yes: N - No: NA - Not Applicable):

a. Level 1: Sub-Criteria (Pre-Qualification Criteria):

<mark>SN</mark>	Particular of Submission	[Y/N/NA]	Remarks
<mark>1</mark>	Certificate of incorporation/registration in		The bidder (all the consortium
	India including GST Registration and PAN		partners in case of consortium)
	No. (to be provided by Sole Bidder or		must be either an Organization,
	every Consortium member in case of		Institute, Company, Corporation,
	consortium).		Society, Trust, Firm,
			registered/incorporated in India.
			Consortium to be restricted to max.
			<mark>3 firms.</mark>
<mark>2</mark>	Certified copy of the incorporation /		Audited Balance Sheet (to be
	constitution documents provided. The		provided by each consortium
	bidder (lead bidder and any One other		member in case of consortium)
	<mark>consortium member, in case of</mark>		
	consortium) should have a positive net		Audited Profit & Loss Statement (to
	worth and should be a profit-making		<mark>be provided by each consortium</mark>
	company, as on 31st March 2022.		member in case of
			<mark>consortium)</mark>
	In case of sole Bidder:		
	The bidder should have an average annual		Certificate from the statutory
	turnover of INR 5 Crores for last 3 audited		auditor/Chartered Accountant
	financial years (2019-20, 2020-21, and		<mark>clearly specifying the net worth of</mark>
	<mark>2021-22).</mark>		the firm (to be provided by each
			consortium member in case of
	In case of consortium:		<mark>consortium)</mark>
	•The Lead bidder should have minimum		
	average annual turnover of INR 3 Cr in for		
	last 3 audited financial years (2019-20,		
	2020-21, and 2021-22).		
	Each of the other bidders should have		
	minimum average annual turnover of INR		
	1 Cr. for last 3 audited financial years		
	(2019-20, 2020-21, and 2021-22).		
	•The total of average turnover for last 3		
	FYS of the lead bidder and consortium		
	members should be minimum INR 5 Cr. for		
	last for last 3 audited financial years (2019-		
	20, 2020-21, and 2021-22).		
<mark>3</mark>	The Bidder (lead bidder and any One other		The applicant is required to submit

<mark>SN</mark>	Particular of Submission	[Y/N/NA]	Remarks
	consortium member, in case of		proof of engagement
	consortium) must have executed /		such as Work Order/ Engagement
	executing at least 2 projects in design and		Letter/ Contract Agreement /
	construction supervision for any		Master Service Agreement and
	Central/State Government/PSU		Client Satisfactory Work certificate /
	Departments in India of value greater than		Completion Certificate from the
	5 Crore each during the last three financial		client / Self-certificate signed by the
	years (FY 2019-20, 2020-21, and 2021-22		Authorised Signatory in whose
			name the Power of Attorney /
	AND		Board Resolution has been issued.
	The Bidder (lead bidder and any One other		
	consortium member, in case of		
	consortium) must have executed (or		
	executing) at-least 2 projects in design and		
	construction supervision for Central / State		
	Government/PSU Departments in India of		
	value greater than 2 Crore each during the		
	last three financial years (FY 2019-20,		
	2020-21, and 2021-22.		
<mark>4</mark>	A Power of Attorney / Board Resolution in		Original Power of Attorney/Board
	the name of the person signing the Bid		Resolution copy
5	As on date of submission of the proposal,		
L	the bidder and the consortium members (in		
	case of consortium) should not be		
	blacklisted by Central / State Governments		
	in India.		
6	The bidder should:		
	 not be insolvent, in receivership, bankrupt 		
	or being wound up, not have its affairs		
	administered by a court or a judicial officer,		
	not be declared defaulter by any financial		
	institution not having its business activities		
	suspended and must not be the subject of		Original Undertaking
	legal proceedings for any of the foregoing		bytheauthorizedsignatory
	reasons		
	 not have, and their directors and officers 		
	not have been convicted of any criminal		
	offence related to their professional		
	conduct or the making of false statements		
	or misrepresentations as to their		
	qualifications to enter into a procurement		
	contract within a period of three years		
	preceding the commencement of the		
	procurement process, or not have been		
	otherwise disqualified pursuant to		
	otherwise disqualities pursuant to		

<mark>SN</mark>	Particular of Submission	[Y/N/NA]	Remarks
	debarment proceedings		
	•not have a conflict of interest in the		
	procurement in question as specified in the		
	bidding document		
	The bidder has not been debarred or		
	disqualified from any assignment, by any		
	State Government Department or		
	Corporation		
	Result Level-1 Check for Compliance		Proceed to level 2
	(Complied: Yes/No)		

b. Level 2: Technical Competence (Firms who clear Level 1 Compliance Check): 100 – Marks

SN	Requirements	Maximum Marks
A	Similar Project* Experience The agency must have experience in Similar activities	20
	 Schools,ITIs and other social infrastructure(10 Marks) Less than 2 schools / ITIs / other social infrastructure – 0 Marks 2Schools / ITIs / other social infrastructure – 4 Marks (1 mark for each additional school / ITI / other social infrastructure up to a maximum of 10 marks) 	<mark>10</mark>
	 IT Hubs or Parks / Skills Park or Universities (10 Marks) 1 Project – 5 Marks (2 marks for each additional project up to a maximum of 10 marks) 	<mark>10</mark>
B	Geographical Experience (10 Marks) Experience in similar geographical areas In Meghalaya and other Hilly Region – 10 marks In Meghalaya – 8 marks In other Hilly Regions – 6 marks No Experience – 0 marks	10
С	Key personnel's qualifications and Experience	35
	I – Design & Procurement Phase & II – Construction Phase	
	Team Leader: Chief Architect cum Chief Construction Manager	<mark>10</mark>
	Deputy Team Leader: Structural Design Engineer cum Senior Construction Manager	<mark>08</mark>
	Environment Specialist	<mark>02</mark>
	I – Design & Procurement Phase	
	Civil Design Engineer (Water and Sanitation)	02
	MEP Design Engineer	02
	Architect	02
	Quantity Surveyor	<mark>03</mark>
	Social Specialist	02

	II – Construction Phase	
	Senior Quality Control Engineer	04
D	Approach & Methodology and Timeline	<mark>35</mark>
	Presentation on Approach and Methodology and concept note	20
	Work Plan & Timeline	<mark>15</mark>
	Total (A+B+C+D)	100

*Similar Projects: Design and Construction Supervision of largescale civil infrastructure works for institutional/ educational buildings i.e. schools, colleges, Institutes, (Industrial Training Institutes, Polytechnic College, Skill Development Institutes etc.) IT Hubs/ Skill Parks or Universities and other social infrastructure completed in last 7 years.

Appendix 3

Section 6: Terms of Reference

6.4 Project Sites

MEGHALAYA SKILLS PARK				
SN	Name of Institute List of Proposed buildings		Approximate total plinth area on all floors (sq.m)	
51	Meghalaya Skills Park	Reception & Offices	Not finalized	
		Academia & Training Area	Not finalized	
		Residential Facilities	Not finalized	
		Approach Road and Site Development	Not finalized	
		Total Plinth Area	Not finalized	

Amended as

MEC	MEGHALAYA SKILLS PARK				
SN	Name of Institute	List of Proposed buildings	Approximate total plinth area on all floors		
51	Meghalaya Skills Park	Reception & Offices	- <mark>100000 sq.ft</mark> (approx.)		
		Academia & Training Area			
		Residential Facilities			
		Approach Road and Site Development			
		Total Plinth Area			

Address of the projects sites are given below:

<mark>SN</mark>	Site Name	Address
<mark>1</mark>	Polytechnic at Jowai	Ladthadlaboh
		West Jaintia Hills District
		Jowai-793150
		Meghalaya
<mark>2</mark>	Polytechnic at Tura	Cherangre,
		West Garo Hills District
		Tura 794002
		Meghalaya
<mark>3</mark>	Polytechnic at Shillong	MawlaiKynton- massar
		East Khasi Hills District
		Shillong-793017
		Meghalaya
<mark>4</mark>	DIET at Thadlaskein	Thadlaskein, Jowai, West Jaintia Hills
		<mark>793151</mark>
<mark>5</mark>	DIET at Tura	Chandmary, Rongkhon, Tura, West Garo
		Hills 794002

<mark>6</mark>	DIET at Nongstoin	Nongpyndeng, Nongstoin, West Khasi Hills
		<mark>793119</mark>
<mark>7</mark>	DIET at Betasing	Betasing, Opposite PHC, South West Garo
0		Hills, 794115
<mark>8</mark>	Shillong Public School	Village- laitumkhrah- Ward No.2,
		Location- Urban,
		Block- Shillong municipal and cant. District- east khasi hills,
		Pincode-793003,
		state- Meghalaya,
<mark>9</mark>	Pinemount School Shillong	Village-Malki Ward No.5,
		Location-Urban,
		Block- Shillong municipal and cant.
		District- East khasi hills,
		Pincode-793001,
		<mark>state- Meghalaya,</mark>
<mark>10</mark>	Jowai Public School	Village- ladthalaboh East-Ward No.1
		Location- Urban,
		Block- Thadlaskein
		District- west jaintia hills
		Pincode-793150,
<mark>11</mark>	Tura Public School	state- Meghalaya, Village- Ward No. 11
•••		Location- Urban
		Block- Tura Urban Area,
		District- West Garo Hills,
		Pincode- 794002,
		State- Meghalaya,
<mark>12</mark>		Village- Ladthalaboh East - Ward No.1
		Location- Urban
	Kiang Nangbah Government	Block- Thadlaskein,
	College, Jowai	District- West Jaintia Hills,
		Pincode- 793150,
10		State- Meghalaya,
<mark>13</mark>		Village- Mawkyrwat Location- Rural
	Maharam Government Higher	Block- Mawkyrwat,
	Secondary School, Mawkyrwat	District- South West Khasi Hills,
	Occondary Ochool, Mawkyrwat	Pincode- 793114,
		State- Meghalaya
<mark>14</mark>		Village- Tikrikilla (A)
		Location- Rural
	Tikrikilla Government Upper	Block- Tikrikilla,
	Primary School - Tikrikilla	District- West Garo Hills,
		Pincode- 794109,
		State- Meghalaya
<mark>15</mark>	Captain Williamson Memorial	Village- Belsalgre - Ward No.11

	Covernment College Dechmere	Location- Urban
	Government College- Baghmara	
		Block- Baghmara,
		District- South Garo Hills,
		Pincode- 794102,
		State- Meghalaya
<mark>16</mark>		Village- Williamnagar (Mb) - Ward No.4
		Location- Urban
	Rongrenggre Government Higher	Block- Samanda.
	Secondary School , Williamnagar	District- East Garo Hills,
		Pincode- 794111,
		State- Meghalaya
<mark>17</mark>		Village- Upper Bajengdoba
· /		Location- Rural
	Bajengdoba Government Upper	Block- Bajengdoba,
	Primary School – Bajengdoba	District- North Garo Hills,
		Pincode- 794002,
		<mark>State- Meghalaya</mark>
<mark>18</mark>		Village- Adokgre
		Location- Rural
	Adokgiri Government Upper	Block- Kharkutta,
	Primary School – Adokgiri	District- North Garo Hills,
		Pincode- 783123,
		State- Meghalaya
<mark>19</mark>		Village- Chotcholja
		Location- Rural
	Chotcholja Government Upper	Block- Kharkutta,
	Primary School – Chotcholja	District- North Garo Hills,
		Pin code- 783134.
00	Arrenti Cout Higher Cocceder	State- Meghalaya
<mark>20</mark>	Ampati Govt. Higher Secondary	Village- Ampatigri
	School, South West Garo Hills	Location- Rural
		Block- Betasing,
		District- South West Garo Hills,
		<mark>Pincode- 794115,</mark>
		State- Meghalaya
<mark>21</mark>	Govt. Girls Higher Secondary	Village- Jail Road - Ward No.10
	School, East Khasi Hills	Location- Urban
		Block- Shillong Municipal And Cantt,
		District- East Khasi Hills,
		Pincode- 793001,
		State- Meghalaya
<mark>22</mark>	Govt. Boys Higher Secondary	Village- Jaiaw - Ward No.16
22	;	Location- Urban
	School, East Khasi Hills	
		Block- Shillong Municipal And Cantt,
		District- East Khasi Hills,
		Pincode- 793002,
		<mark>State- Meghalaya</mark>

<mark>23</mark>	Mawphlang Govt. Upper Primary	Village- Ladumrisain
	School, East Khasi Hills	Location- Rural
		Block- Mawphlang,
		District- East Khasi Hills,
		Pincode- 793121,
		State- Meghalaya
<mark>24</mark>	Mawryngkneng Govt. Secondary	Village- Mawryngkneng
	School	Location- Rural
		Block- Mawryngkneng,
		District- East Khasi Hills,
		Pincode- 793021,
		,
	Descrip Cost Users Driver	State- Meghalaya
<mark>25</mark>	Rongrin Govt. Upper Primary	Village- Umdang
	School, Mawshynrut	Location- Rural
		Block- Mawshynrut,
		District- West Khasi Hills,
		Pincode- 793119,
		<mark>State- Meghalaya</mark>
<mark>26</mark>	<mark>Mawlieh Govt Upper Primary</mark>	Village- Mawlieh
	School, Nongstoin	Location- Rural
		Block- Nongstoin,
		District- West Khasi Hills,
		Pincode- 793119,
		State- Meghalaya
<mark>27</mark>	Tura Govt. College, Tura Urban	Village- Ward No. 5
	Area	Location- Urban
		Block- Tura Urban Area,
		District- West Garo Hills,
		Pincode- 794001,
		State- Meghalaya
<mark>28</mark>	Selsella Govt. Upper Primary	Village- Apalgre
20	School, West Garo Hills	Location- Rural
		Block- Selsella,
		District- West Garo Hills,
		Pincode- 794105,
		State- Meghalaya
<mark>29</mark>	Daram Union Govt. Upper Primary	Village- Darampara - Ward No.5
	School	Location- Urban
		Block- Resubelpara,
		District- North Garo Hills,
		Pincode- 794002,
		State- Meghalaya
<mark>30</mark>	Sohra Govt. College -New Campus	Village- Cherrapunjee (Ct)
		Location- Rural
		Block- Shella Bholaganj,
		District- East Khasi Hills,
		Pincode- 793108,
L		

		State- Meghalaya
<mark>31</mark>	Jowai Govt Upper Primary School,	Village- Chutwakhu - Ward No.5
	(Sr. Basic School)	Location- Urban
		Block- Thadlaskein,
		District- West Jaintia Hills,
		Pincode- 793150,
		State- Meghalaya
<mark>32</mark>	Shangpung Govt. Upper Primary	Village- ShangpungMoolibang
	School	Location- Rural
		Block- Laskein,
		District- West Jaintia Hills,
		Pincode- 793150,
		State- Meghalaya,
<mark>33</mark>	Govt Senior Basic School Mynso	Village- Mynso A
		Location- Rural
		Block- Laskein,
		District- West Jaintia Hills,
		Pincode- 793150,
		State- Meghalaya
<mark>34</mark>	Sutnga Govt Upper Primary School	Sutnga, Khliehriat, East Jaintia Hills 793200
<mark>35</mark>	Saipung Govt Upper Primary	Village- Saipung
	School	Location- Rural
		Block- Saipung,
		District- East Jaintia Hills,
		Pincode- 793200,
		State- Meghalaya
<mark>36</mark>	Jirang Govt Secondary School	Village- NongThymmai
		Location- Rural
		Block- Jirang,
		District- Ri Bhoi,
		Pincode- 781131,
_		State- Meghalaya
<mark>37</mark>	Mallangkona Govt Higher	<mark>Village- Siminaguri</mark>
	Secondary School	Location- Rural
		Block- Mawshynrut,
		District- West Khasi Hills,
		Pincode- 793119,
		State- Meghalaya
<mark>38</mark>	Tirot Sing Memorial Govt Higher	Village- Nongkhlaw A & B
	Secondary School	Location- Rural
		Block- Mairang,
		District- West Khasi Hills,
		Pincode- 793120,
		State- Meghalaya
<mark>39</mark>	Jengjal Govt. Upper Primary	Village- Nengkalgre
	School	Location- Rural

		Block- Rongram,
		District- West Garo Hills,
		Pincode- 794002,
		State- Meghalaya
40	Denging Cout Unner Drimon	
<mark>40</mark>	Rongjeng Govt. Upper Primary	Village- Rongjeng Bazar Location- Rural
	School	
		Block- Rongjeng,
		District- East Garo Hills,
		Pincode- 794110,
		State- Meghalaya
<mark>41</mark>	Government Boys Higher	Village- Ward No. 11
	Secondary School, Tura	Location- Urban
		Block- Tura Urban Area,
		District- West Garo Hills,
		Pincode- 794002,
		State- Meghalaya
<mark>42</mark>	ITI Khliehriat	UmtyrnaVillage,Khliehriat, Old SPO Office,
		East Jaintia Hills District
<mark>43</mark>	I.T.I Nongstoin	Sohpian, Nongstoin, West Khasi Hills
		District, Pin– 793119
<mark>44</mark>	I.T.I Nongpoh	NongpohDowngate, Nongkhrah, Ri Bhoi
		District, Pin – 793102
<mark>45</mark>	I.T.I Mairang	To be identified
<mark>46</mark>	ITI Women Tura	Tura Araimile, West Garo Hills District, Pin –
		<mark>794101</mark>
<mark>47</mark>	ITI Women Shillong	Rynjah, Shillong, East Khasi Hills District,
		<mark>Pin - 793006</mark>
<mark>48</mark>	ITI Sohra	MawpunKyrtiang, Sohra, East Khasi Hills
		District, Pin - – 793108
<mark>49</mark>	ITI Ampati	Chekompara, Betasing, Southwest Garo
		Hills District, Pin – 794115
<mark>50</mark>	ITI Resubelpara	DaramGittimggre, Resubelpara, North Garo
		Hills District, Pin – 794108
<mark>51</mark>	Meghalaya Skills Park	IT Park, Umsawli Village, New Shillong
		Township.
L	1	

6.14. Key Experts and Team: Team Composition (Existing)

SN	Position	No.	Person Months *	Total Person Months
Pha	se 1: Design & Procurement Phase			
1	Team Leader cum Chief Architect	1	12	12
2	Deputy Team Leader cum Structural Design	1	12	12

SN	Position	No.	Person Months *	Total Person Months
	Engineer			
3	Civil Design Engineer (Water and Sanitation)	1	12	12
4	MEP Design Engineer	1	12	12
5	Architect	1	12	12
6	Environment Specialist	1	9	9
7	Social Specialist	1	9	9
8	Quantity Surveyor	1	12	12
Α	Sub-Total: Key Experts-Design Phase			90
Pha	se 2: Construction Phase			
1	Team Leader - Chief Construction Manager	1	30	30
2	Dy. Team Leader - Senior Construction Manager	1	30	30
B1	Sub-Total: Key Expert-Construction Phase			60
3	Contracts Management / Administration Expert	1	24	24
4	Senior Quality Control Engineer	1	12	12
5	Site Engineer Civil	2	30	60
6	Sr. Quantity Surveyor	1	30	30
B2	Sub-Total: Non-Key Expert-Construction Phase			108
	Total person months (A1+B1+B2)			246

Amended as

6.14. Key Experts and Team: Team Composition

SN	Position	No.	Person Months *	Total Person Months
Pha	se 1: Design & Procurement Phase & Phase 2: Cons	structio	on Phase	
<mark>1</mark>	Team Leader: Chief Architect cum Construction Manager	1	<mark>36</mark>	<mark>36</mark>
2	Deputy Team Leader: Structural Design Engineer and Senior Construction Manager	1	<mark>36</mark>	<mark>36</mark>

SN	Position	No.	Person Months *	Total Person Months
<mark>3</mark>	Environment Specialist	1	<mark>22</mark>	<mark>22</mark>
A	Sub-Total: Key Experts-Both Phases			<mark>94</mark>
Pha	se 1: Design & Procurement Phase			
4	Civil Design Engineer (Water and Sanitation)	1	12	12
5	MEP Design Engineer	1	12	12
6	Architect	1	12	12
7	Social Specialist	1	9	9
8	Quantity Surveyor	1	12	12
B	Sub-Total: Key Experts-Design Phase			<mark>57</mark>
Pha	se 2: Construction Phase			
1	Contracts Management / Administration Expert	1	24	24
2	Senior Quality Control Engineer	1	12	12
3	Site Engineer Civil	2	30	60
4	Sr. Quantity Surveyor	1	30	30
С	Sub-Total: Non-Key Expert-Construction Phase			<mark>126</mark>
	Total person months (A1+B1+B2)			<mark>276</mark>

Expertise Min Qualifications		Job description		
		•		
Deputy Team Leader: Structural Design Engineer	BE/B Tech with PG degrees in structural engineering and construction management with 15 years' experience in refurbishment cum new construction of sustainable school or other similar projects	Analysis and design of all buildings (new sections and retrofitting of existing sections) and facilities as per the latest IS Codes, focusing on the potential hazards such as seismic, wind, landslide, flash flood, etc. Incorporate green building technologies and climate change mitigation design based on local materials to the extent feasible. Preparation of all calculations, interacting with the DoE (Engineering Wing), and getting approval from appropriate authorities. Preparation of working drawings with the draftsman. And guide collation of all civil works related data.		
Dy Team Leader -	B Tech with PG in	The Senior Construction Manager shall be		
Senior	construction management	responsible for leading the construction		
Construction	with 10 years' experience	supervision team,		
Manager	in building works	co -ordinating with the design wing of the consulting firm as well as the contractors in order to deliver all works of the project within the stipulated time, cost and quality parameters. The Senior Manager shall also coordinate with the local stakeholders and local government bodies. The role shall also involve certification of the contractors' work, verification and approval of interim and final bills.		
Construction Manager	Preferably B Arch/ B Tech with 5-10 years' experience in building works	Help the Senior Construction Manager in all her/his work. Visit the project sites regularly.Ensure that the construction causes minimum disruption to the teaching activities. The bulk of the construction will have to be timed during the non-monsoon period and school holidays.		

Kev	/ Expert's	qualifications	and iob	description	(Existina)
		quannoutiono		accompany	

Amended as

Key Expert's qualifications and job description

Expertise	Min Qualifications	and job description	
•			
Deputy Team Leader: Structural Design Engineer cum Senior Construction Manager	BE/B Tech with PG degrees in structural engineering and construction management with 10 years' experience in refurbishment cum new construction of sustainable school or other similar projects	As Structural Design Engineer, he / she shall analyse and design all buildings (new sections and retrofitting of existing sections) and facilities as per the latest IS Codes, focusing on the potential hazards such as seismic, wind, landslide, flash flood, etc. He/She shall incorporate green building technologies and climate change mitigation design based on local materials to the extent feasible. He/she shall also preparate all calculations, interact with the DoE (Engineering Wing), and get necessary approvals from appropriate authorities. Prepare of working drawings with the draftsman and guide collation of all civil works related data. As the Senior Construction Manager, he/she shall be responsible for leading the construction supervision team, co- ordinating with the design wing of the consulting firm as well as the contractors in order to deliver all works of the project within the stipulated time, cost and quality parameters. He/She shall also coordinate with the local	
		stakeholders and local government bodies. The role shall also involve certification of the contractors' work, verification and approval of interim and final bills.	
Construction Manager	Preferably B Arch/ B Tech with 5-10 years' experience in building works	Help the Senior Construction Manager in all her/his work. Visit the project sites regularly.	
		Ensure that the construction causes minimum disruption to the teaching activities. The bulk of the construction will have to be timed during the non-monsoon period and school holidays.	

6.15. Communications and Reporting (Existing)

The indicative reporting requirement for the assignment is summarized below:

Deliverables	Timeline	Description
Inception report	3 months from mobilization	 Detailed work plan and schedule Conduct preliminary design review and Review of existing situation and information
Monthly progress reports and quarterly progress reports	Brief report once a month More detailed report after completion of each quarter for both, GOM and ADB Brief PIU / DoE (Construction WING) and ADB as required	 Progress of delivery of each of the outputs Key issues and constraints in implementation and construction Updated project schedule Updated physical and financial progress
Interim report	Halfway through out the contract period showing detailed status of the civil works component and compliance with TOR and all ADB / GOM requirements	 Progress on each component Issues and constraints
Annual progress report	 Each year showing: detailed status of the civil works component and compliance with TOR and all ADB / GOM requirements how climate change and environment concerns have been mainstreamed specific steps taken for encouraging the use of local labor and up-skilling them capacity building initiatives for DoE (Construction Wing) and PIU constructive coordination and engagement with other firms hired under the projects / other project components 	 Summary of requirements outlined above for all aspects of work and activities under the project

Draft final report	Three months prior completion date sho status of the civil wo and compliance with To / GOM requirements showing:	owing detailed orks component	 Detailed draft report for outputs, including status reports of all design and construction works, issues, all deliverables under the contract
	requirements financial records how climate environment concer mainstreamed specific steps taken the use of local la skilling them capacity building init (Construction Wing) a	ompliance with ADB / GOM change and ns have been for encouraging abour and up- iatives for DoE and PIU dination and her firms hired	
Final report		 showing detailed state component a 	r to contract completion date atus of the civil works nd compliance with TOR and
		all ADB / GO financial reco	M requirements rds

Amended as

6.15. Communications and Reporting (Revised)

The indicative reporting requirement for the assignment is summarized below:

Deliverables	Timeline	Description
Inception report	3 months from mobilization	 Detailed work plan and schedule Conduct preliminary design review and Review of existing situation and information
		Reports shall cover all scope of work as listed

		in Section 6 "Terms of Reference", as applicable.
Monthly progress reports and quarterly progress reports	Brief report once a month More detailed report after completion of each quarter for both, GOM and ADB Brief PIU / DoE (Construction WING) and ADB as required	 Progress of delivery of each of the outputs Key issues and constraints in implementation and construction Updated project schedule Updated physical and financial progress Reports shall cover all the scope of work as listed out in Section 6 "Terms of Reference", as applicable.
Interim report	Halfway through out the contract period showing detailed status of the civil works component and compliance with TOR and all ADB / GOM requirements	 Progress on each component Issues and constraints Reports shall cover all the scope of work as listed out in Section 6 "Terms of Reference", as applicable.
Annual progress report	 Each year showing: detailed status of the civil works component and compliance with TOR and all ADB / GOM requirements how climate change and environment concerns have been mainstreamed specific steps taken for encouraging the use of local labor and up-skilling them capacity building initiatives for DoE (Construction Wing) and PIU constructive coordination and engagement with other firms hired under the projects / other project components 	 Summary of requirements outlined above for all aspects of work and activities under the project Reports shall cover all the scope of work as listed out in Section 6 "Terms of Reference", as applicable.

Dest first service			
Draft final report	Three months prior		
		owing detailed	outputs, including status
	status of the civil wo	•	reports of all design and
	and compliance with To	OR and all ADB	construction works,
	/ GOM requirements		issues, all deliverables
	showing:		under the contract
	detailed status of t	he civil works	Reports shall cover all the
	component and co		scope of work as listed out
		DB / GOM	in Section 6 "Terms of
	requirements		Reference", as applicable.
	 financial records 		
		change and	
	environment concer	•	
	mainstreamed		
	specific steps taken	for encouraging	
	the use of local la		
	skilling them		
	 capacity building init 	iatives for DoE	
	(Construction Wing) a		
	(0 /	dination and	
	engagement with ot		
	under the projects		
	components		
Final report		One month price	r to contract completion date
		- showing	
		 detailed state 	atus of the civil works
			nd compliance with TOR and
		•	M requirements
		 financial reco 	-
			over all the scope of work as
			ction 6 "Terms of Reference",
		as applicable.	
		1	

Section 7– Conditions of Contract and Contract Forms

III. Special Conditions of Contract

Existing	Amended as	
23.1	Consultant's Liability	
Consultant's Liability No additional provisions.	The following limitation of the Consultant's Liability towards the Client can be subject to the Contract's negotiations:	
	"Limitation of the Consultant's Liability towards the Client:	
OR	 (a) Except in the case of gross negligence or willful misconduct on the part of the Consultant or on the part of any person 	
The following limitation of the Consultant's Liability towards the Client can be subject to the Contract's negotiations:	or a firm acting on behalf of the Consultant in carrying out the Services, the Consultant, with respect to damage	
"Limitation of the Consultant's Liability towards the Client:	caused by the Consultant to the Client, shall not be liable to the Client:	
(a) Except in the case of gross negligence or willful misconduct on the part of the	(i) for any indirect or consequential loss or damage; and	
Consultant or on the part of any person or a firm acting on behalf of the Consultant in carrying out the Services, the Consultant, with respect to damage	 (ii) for any direct loss or damage that exceeds One time the total value of the Contract; 	
caused by the Consultant to the Client,	(b) This limitation of liability shall not	
shall not be liable to the Client: (i) for any indirect or consequential loss or damage; and	 (i) affect the Consultant's liability, i any, for damage to Third Parties caused by the Consultant or any 	
(ii) for any direct loss or damage that exceeds [insert a multiplier, e.g.: one, two, three] times the total value	person or firm acting on behalf of the Consultant in carrying out the Services;	
of the Contract;	(ii) be construed as providing the Consultant with any limitation or	
(b) This limitation of liability shall not	exclusion from liability which is	
 (i) affect the Consultant's liability, if any, for damage to Third Parties caused by the Consultant or any person or firm acting on behalf of the Consultant in carrying out the Services; 	prohibited by the [insert "Applicable Law," if it is the law of the Client's country, or insert "applicable law in the Client's country," if the Applicable Law stated in Clause SCC 1.1(c) is different from the law	
 (ii) be construed as providing the Consultant with any limitation or exclusion from liability which is prohibited by the [insert "Applicable Law," if it is the law of the Client's country, or insert "applicable law in the Client's country," if the Applicable Law stated in Clause 	of the Client's country]. [Notes to the Client and the Consultant: Any suggestions made by the Consultant in the Proposal to introduce exclusions or limitations of the Consultant's liability under the Contract should be carefully scrutinized by the Client and discussed with the Bank	

SCC 1.1(c) is different from the law of the Client's country]. [Notes to the Client and the Consultant: Any suggestions made by the Consultant in the Proposal to introduce exclusions or limitations of the Consultant's liability under the Contract should be carefully scrutinized by the Client and discussed with the Bank prior to accepting any changes to what was included in the issued RFP. In this regard, the Parties should be aware of the Bank's policy on this matter which is as follows: To be acceptable to the Bank, any limitation of the Consultant's liability should at the very least be reasonably related to (a) the damage the Consultant might potentially cause to the Client and (b) the Consultant's ability to pay compensation using its own assets and reasonably obtainable insurance coverage. The Consultant's	prior to accepting any changes to what was included in the issued RFP. In this regard, the Parties should be aware of the Bank's policy on this matter which is as follows: To be acceptable to the Bank, any limitation of the Consultant's liability should at the very least be reasonably related to (a) the damage the Consultant might potentially cause to the Client and (b) the Consultant's ability to pay compensation using its own assets and reasonably obtainable insurance coverage. The Consultant's liability shall not be limited to less than a multiplier of the total payments to the Consultant under the Contract for remuneration and reimbursable expenses. <u>A statement to the effect that the</u> <u>Consultant is liable only for the re- performance of faulty Services is not</u> <u>acceptable to the Bank</u> . Also, the Consultant's liability should never be limited to loss or damage caused by the
liability shall not be limited to less than a multiplier of the total payments to the Consultant under the Contract for remuneration and reimbursable expenses. <u>A statement to the effect that the</u> <u>Consultant is liable only for the re-</u> <u>performance of faulty Services is not</u> <u>acceptable to the Bank</u> . Also, the Consultant's liability should never be limited to loss or damage caused by the Consultant's gross negligence or willful misconduct.	Consultant's gross negligence or willful misconduct. The Bank does not accept a provision to the effect that the Client shall indemnify and hold the Consultant harmless against Third Party claims, except, of course, if a claim is based on loss or damage caused by a default or wrongful act of the Client to the extent permissible by the law applicable in the Client's country.]
The Bank does not accept a provision to the effect that the Client shall indemnify and hold the Consultant harmless against Third Party claims, except, of course, if a claim is based on loss or damage caused by a default or wrongful act of the Client to the extent permissible by the law applicable in the Client's country.]	