

Government of Meghalaya
Meghalaya State Skill Development Society (MSSDS)

**ENGAGEMENT OF ERP EDUCATION PARTNER
FOR STUDENTS OF MEGHALAYA**

EOI No. MSSDS/394/EOI-Gen/2022/28, Dated: 10th March, 2022

Response to Pre-bid Queries/Comments 4, dated 19-April-2022

Reference Page No.	Clause Description	Clarification/ Recommendations	Response / Remarks
PAYMENT TERMS - Revised Payment Terms as per Corrigendum 3 dated 18-April-2022 at Annexure I.	Payment Milestone # 3 "Commencement of training and release of 1st log-in for the total training target"	Kindly confirm if this refers to release of the first logins from SAP and doesn't depend on release of all logins of total training target. If yes then we request you to kindly remove "total Training Target" as it doesn't convey the above point mentioned by us clearly.	This instalment will depend on release of all logins of total training target.
	Payment Milestone # 5 "Completion of at least two job interviews for total training target"	The completion of 2 Job Interviews has to be for the Certified candidates only it can't be for the total training target. Kindly modify as the ones who don't clear Global Certification can't be assured of interview opportunities. Also, if student doesn't appear for an interview opportunity given the same will be still counted under these 2 job interviews	Payment will be on completion of at least two job interviews for all certified trainees but not less than the guaranteed placement percentage.
	Payment Milestone # 6 "Placement of 100% of guaranteed placement target youth post training"	If while filing the EOI documents as per our earlier discussion we don't guarantee any placement target then will this 10% be released with point no. 5	The 10% will be released with the last instalment.
	Payment Milestones 5, 6 and 7	The payments on point no. 5, 6 & 7 should be on pro-rata basis as much as we finish project delivery our payments for those many students should be released.	Payment Milestones 5 & 6 will be paid on pro-rata basis on a monthly basis.

D. Payment terms as per Corrigendum dated 29th March, 2022

S.No	Indicative Milestones to be Achieved	T = Time line (in Calendar Days)	Payment Schedule
1	Signing of Contract ¹	T ₀	
2	Submission of draft Inception Report including: Project mobilization Plan, Training centre location and infrastructure Placement of resources, Activity implementation schedule, Training plan, M&E plan, Curriculum and Course Modules.	T ₁ = T ₀ + 15	30%
3	Commencement of training and release of 1 st log-in for the total training target	Within 15 days of the submission of training commencement reports and log-in details for the total target.	30%
4	Completion of training for the total training target	Within 15 days of the submission of training completion reports	10%
5	Completion of at least two job interviews for total training target	Within 15 days of the submission of Interview reports	10%
6	Placement of 100% of guaranteed placement target youth post training	Within 15 days of the submission of Placement reports	10%
7	The Final Tracking Reports / Project Completion Reports	15 days before the Contract Completion Period	10%

¹10% as mobilization advance if required on submission of advance bank guarantee